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REQUEST FOR EXPRESSIONS OF INTEREST

(CONSULTING SERVICES - FIRMS SELECTION)

Country: Kenya
PROJECT: THE KENYA TOWNS SUSTAINABLE WATER SUPPLY AND SANITATION
PROGRAM
ASSIGNMENT | CONSULTANCY SERVICES FOR ENDLINE SURVEY AND PREPARATION
TITLE: OF A PROJECT COMPLETION REPORT (PCR) FOR THE KENYA TOWNS
SUSTAINABLE WATER SUPPLY AND SANITATION PROGRAM
REOI No. AWWDA/KTSWSSP/CS/23/2026
1. The Government of Kenya through the various water works agencies is implementing the Kenya Towns
Sustainable Water Supply and Sanitation Program (KTSWSSP) funded by African Development Bank
(AfDB) for the construction and rehabilitation of water supply and sanitation infrastructure (including
expansion into informal settlements) for improved water and sanitation services; and ii) capacity
development of water service providers, the sector regulator for improved service efficiency and wom-
en and youth for increased employment opportunities in 28 towns across the country.
2. The consulting services (“the Services”) involve undertaking Endline Survey and Preparation of a
Project Completion Report (PCR) for Kenya Towns Sustainable Water Supply and Sanitation Program
(KTSWSSP).
The scope of services for the Consultant will include but not be limited to:
Endline Survey
i. Designing and executing a comprehensive endline evaluation encompassing methodology
development, fieldwork, GIS mapping, and baseline comparison to produce a final report
detailing project outcomes, conclusions, and strategic recommendations.
Project Completion Report (PCR) Preparation
ii. Conducting a comprehensive project completion review through document analysis, stake-
holder interviews, and site visits to evaluate financial performance, target achievement, and
safeguard compliance, ultimately producing an African Development Bank (AfDB) compliant
Project Completion Report (PCR) featuring key lessons and strategic recommendations for
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